STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 15

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

05/ 04/ 06
08-0C1804

08- SBD-215-2.7/5.0

FUND TOTAL HA27 4, 495, 000
ENG NEERS EST 3, 856, 339. 00
RAS
Bl D TOTAL Bl DDER | D
4, 369, 300. 00 3
4,808, 224. 70 1
5,342,757. 00 5
5,513, 417. 00 2
5, 845, 559. 50 4

Bl D

SUMMARY

I N SAN BERNARDI NO COUNTY | N COLTON
AND SAN BERNARDI NO FROM WASHI NGTON
AVENUE OVERCROSSI NG TO 0.4 KM SOUTH
OF ORANGE SHOW ROAD OVERCROSSI NG

UPGRADE MEDI AN BARRI ER

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER 512, 961. 00

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1
05/ 08/ 06
CONTRACT CODE 'B '
65 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

PERCENT OVER

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

BEADOR CONSTRUCTI ON COVPANY
I NC

26320 LESTER Cl RCLE

CORONA CA 92883

COOPER MYERS A JO NT VENTURE

P O BOX 2948
RANCHO CORDOVA CA 95741

ATKI NSON CONTRACTORS L P

27422 PORTCLA PARKWAY STE 250
FOOTH LL RANCH CA 92610

J MC LOUGHLI N ENG NEERI NG CO
I NC

10722 ARROW ROUTE STE 716
RANCHO CUCAMONGA CA 91730

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

FAX

FAX

FAX

FAX

FAX

951 674-7352
00720483
951 674-7495

916 635-9370
00858149
916 635-1527

949 855-9755
00845809
949 855-9923

909 944-1037
00676575
909 944-3112

909 350- 3535
00247770
909 350-6820

3. 0%
150

EST 13. 30

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED



08- 0C1804 Bl D245

08- SBD- 215 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 04/ 06 05/ 08/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE VETAL BEAM GUARD RAI L
Rl VERSI DE CA
BEADOR AND SON CONSTRUCTI ON COVPANY PREPARE AND PAI NT CONCRETE BARRI ER
CORONA CA
CENTURY REI NFORCI NG REI NFCRCI NG STEEL
SANTA FE SPRI NGS CA
MOORE ELECTRI C MODI FY LI GHTI NG
CORONA CA
MOCRE ELECTRI C SIGN | LLUM NATI ON, TRAFFI C MONI TORI NG RAMP METERI NG
CORONA CA
ORTI Z ASPHALT PAVI NG ASPHALT CONCRETE PAVI NG
COLTON CA
SUDHAKAR COVPANY STRI PI NG

RI ALTO CA



08- 0C1804
08- SBD- 215
05/ 04/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

05/ 08/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE
Rl VERSI DE CA

CALMEX ENG NEERI NG
RI VERSI DE CA

GLOBAL TRANS LOADI NG
SANTA ANA CA

L A SI GNAL
CITY OF | NDUSTRY CA

PENHALL COVPANY
ANAHEI M CA

R AND D STEEL
COVPTON CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

METAL BEAM GUARD RAIL (PARTI AL)

ASPHALT CONCRETE PAVI NG ( PARTI AL)

HAZARDOUS HAUL OFF ( PARTI AL)

ELECTRI CAL ( PARTI AL)

SAW CORE AND PAVE JA NTS ( PARTI AL)

REBAR ( PARTI AL)

STRI PI NG AND MARKI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALCORN FENCE
CRANGE CA

LUNDEEN PAI NTI NG
FONTANA CA

MOORE ELECTRI C
CORONA CA

CONTI NUED ON NEXT PAGE

METAL BEAM GUARD RAI L ( PARTI AL)

PAI NTI NG

ELECTRI CAL



08- 0C1804 Bl D245
08- SBD- 215 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 04/ 06 05/ 08/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ORTI Z ASPHALT ASPHALT CONCRETE PAVI NG
COLTON CA
PENHALL COVPANY JO NT SEALS
ANAHEI M CA
SUDHAKAR COVPANY TRAFFI C STRI PI NG
RI ALTO CA
VESTERN ENVI RONMENTAL AERI ALLY DEPGCSI TED LEAD ( PARTI AL)
RANCHO SANTA MARGARI TA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE COVPANY VETAL BEAM GUARD RAI L

CONTI NUED

Rl VERSI DE CA

CALMEX ENG NEERI NG
COLTON CA

GLOBAL ENVI RONMENTAL NETWORK | NC
FOUNTAI N VALLEY CA

K R C SAFETY COVPANY | NC
VI SALI A CA

LOS ANCGELES S| GNAL
I NDUSTRY CA

MCKENNA GENERAL ENG NEERI NG CONTRACTCR
CORONA CA
ON NEXT PAGE

ASPHALT ( PARTI AL)

PREPARE WATER POLLUTI ON CONTROL PLAN, LEAD COWPLI ANCE PLAN

CONSTRUCTI ON AREA SI GNS

ELECTRI CAL ( PARTI AL)

GRADI NG AND BASE ( PARTI AL)



08- 0C1804 Bl D245

08- SBD- 215 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

05/ 04/ 06 05/ 08/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 MODERN ALLOYS CONCRETE BARRI ER ( PARTI AL)
STANTON CA
SUDHAKAR COMPANY | NTERNATI ONAL STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALCORN FENCE METAL BEAM GUARD RAIL (PORTI ON)
SUN VALLEY CA
CALMEX ENG NEERI NG ASPHALT CONCRETE PAVI NG ( PORTI ON)
Rl VERSI DE CA
L A SI GNAL ELECTRI CAL ( PORTI ON)
CI TY OF | NDUSTRY CA
LUNDEEN PAI NTI NG PAI NTI NG ( PORTI ON)
FONTANA CA
MODERN ALLOYS CONCRETE BARRI ER ( PORTI ON)
STANTON CA
PENHALL COVPANY JO NT SEAL (PORTI ON)
ANAHEI M CA
SUDHAKAR COVPANY STRI PI NG ( PORTI ON)
RI ALTO CA
TAC ENG NEERI NG CLEARI NG, GRUBBI NG AND HAZARDOUS WASTE ( PORTI ON)

MONTEREY PARK CA
CONTI NUED ON NEXT PAGE



08- 0C1804 Bl D245

08- SBD- 215 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

05/ 04/ 06 05/ 08/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 TAC ENG NEERI NG K RAI L, TRAFFI C CONTROL, CONCRETE AND PAVI NG ( PORTI ON)
MONTEREY PARK CA

TAC ENG NEERI NG STORM WATER POLLUTI ON PREVENTI ON PLAN ( PORTI ON)
MONTEREY PARK CA



08- 0C1804 Bl D245

08- SBD- 215 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
05/ 04/ 06 05/ 08/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4,500. 00 4, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 12, 500. 00 12, 500. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 3 1, 850. 00 5, 550. 00
4 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 4 5, 500. 00 22,000. 00
5 074035 TEMPORARY CHECK DAM M 100 33. 00 3, 300. 00
6 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 5 700. 00 3, 500. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 14, 000. 00 14, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 130, 000. 00 130, 000. 00
9 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 17, 900 3.50 62, 650. 00
10 129000 TEMPORARY RAI LI NG ( TYPE K) M 5,570 58. 00 323, 060. 00
11 129100 TEMPORARY CRASH CUSH ON MODULE EA 42 265. 00 11, 130. 00
12 129150 TEMPORARY TRAFFI C SCREEN M 5,570 10. 00 55, 700. 00
13 150206 ABANDON CULVERT M 28 79. 00 2,212.00
14 (S) 150630 REMOVE MARKER EA 18 125. 00 2,250. 00
15 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 30 55. 00 1, 650. 00
16 (S) 150665 REMOVE SI NGLE METAL BEAM BARRI ER M 1, 950 25. 00 48, 750. 00
17 (S) 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 1, 580 50. 00 79, 000. 00
18 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 4,900 2.25 11, 025. 00
STRI PE
19 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 13, 000 1.90 24,700. 00
20 (S) 150722 REMOVE PAVEMENT MARKER EA 4,490 1.25 5, 612. 50
21 150742 REMOVE ROADSI DE SI GN EA 3 220.50 661. 50
22 150806 REMOVE Pl PE M 11 500. 00 5, 500. 00
23 150820 REMOVE | NLET EA 3 1, 850. 00 5, 550. 00
24 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 150 30. 00 4, 500. 00
25 (S) 151565 RECONSTRUCT DOUBLE METAL BEAM BARRI ER M 160 165. 00 26, 400. 00
26 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 19 260. 00 4, 940. 00
27 155003 CAP | NLET EA 5 2, 000. 00 10, 000. 00
28 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 5, 000. 00 5, 000. 00
29 190101 ROADWAY EXCAVATI ON VB 6, 020 32.00 192, 640. 00
30 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 3, 480 106. 00 368, 880. 00
(AERI ALLY DEPCSI TED LEAD)
31 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 4, 000. 00 4, 000. 00
32 193114 SAND BACKFI LL VB 8 575. 00 4,600. 00
33 220101 FI NI SH NG ROADVWAY LS LUWVP SUM 11, 000. 00 11, 000. 00
34 250201 CLASS 2 AGGREGATE SUBBASE VB 920 61. 00 56, 120. 00
35 260201 CLASS 2 AGCGREGATE BASE VB 4,150 57. 00 236, 550. 00



08- 0C1804 Bl D245

08- SBD- 215 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
05/ 04/ 06 05/ 08/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 280000 LEAN CONCRETE BASE VB 650 195. 00 126, 750. 00
37 390102 ASPHALT CONCRETE ( TYPE A) TONN 4,130 87.00 359, 310. 00
38 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 12 920. 00 11, 040. 00
39 401000 CONCRETE PAVENENT VB 1, 320 335. 00 442, 200. 00
40 404092 SEAL PAVEMENT JOI NT M 1, 350 20. 50 27, 675. 00
41 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 1, 800 22.00 39, 600. 00
42 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 14.1 2, 350. 00 33, 135. 00
43 (F) 562002 METAL ( BARRI ER MOUNTED SI GN) KG 55 40. 00 2, 200. 00
44 566011 ROADSI DE SI GN - ONE POST EA 3 550. 00 1, 650. 00
45 (S) 038616 PREPARI NG AND PAI NTI NG CONCRETE BARRI ER M2 8, 450 18. 50 156, 325. 00
SURFACES
46 620909 450 MM ALTERNATI VE Pl PE CULVERT M 430 282. 00 121, 260. 00
47 703233 GRATED LI NE DRAI N M 280 236. 00 66, 080. 00
48 038617 PRE- CAST CONCRETE MANHOLE M 2.1 1, 310. 00 2, 751. 00
49 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 2, 620 3.65 9, 563. 00
50 820110 M LEPOST MARKER EA 12 230. 00 2, 760. 00
51 (S) 839302 SINGLE THRI E BEAM BARRI ER (\WOOD POST) M 35 160. 00 5, 600. 00
52 (S) 839311 DOUBLE THRI E BEAM BARRI ER (WOOD POCST) M 6 735. 00 4, 410. 00
53 839701 CONCRETE BARRI ER ( TYPE 60) M 110 300. 00 33, 000. 00
54 839703 CONCRETE BARRI ER ( TYPE 60C) M 2, 160 220. 00 475, 200. 00
55 038618 CONCRETE BARRI ER MODI FI ED ( TYPE 60 R) M 230 670. 00 154, 100. 00
56 038619 CONCRETE BARRI ER MARKER EA 180 77.00 13, 860. 00
57 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 17, 900 1.10 19, 690. 00
( SPRAYABLE)
58 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 4, 490 1. 60 7,184.00
59 (S) 860508 MODI FY SI GN | LLUM NATI ON LS LUMP SUM 85, 000. 00 85, 000. 00
60 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 32, 000. 00 32, 000. 00
61 (S) 860890 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 24, 000. 00 24, 000. 00
( COUNT)
62 (S) 861088 MODI FY' RAMP METERI NG SYSTEM LS LUMP SUM 22, 000. 00 22, 000. 00
63 (S) 861100 RAVP METERI NG SYSTEM LS LUMP SUM 23, 000. 00 23, 000. 00
64 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 48, 000. 00 48, 000. 00
65 999990 MOBI LI ZATI ON LS LUMP SUM 260, 526. 00 260, 526. 00

TOTAL 4, 369, 300. 00



| TEM
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08- 0C1804
08- SBD- 215
05/ 04/ 06

222800.
15750.
83550.

980.
270.
2250.
48750.
74260.
1911.
5070.
6959.
600.
2200.
3900.
3000.
19200.
2280.
11000.
5000.
361200.
348000.
4000.
1600.
5000.

110400.

373500.

227500.

353115.

3600.

495343.

SUMMARY

20, 000.
373, 000.
1.

55.
400.
25.

100.

50.

74.

25.

48.

200.
700.

1, 725.
21.
150.
100.
470.
4, 500.
35.
115.

4, 000.
425.
7, 000.
50.

50.
205.
73.
950.
685.

OF

REMA/

373000.
23270.
306350.
16800.
139250.
2800.
900.
2220.
48750.
75840.
1470.
3900.
4490.
600.
7700.
5175.
3150.
24000.
1900.
2350.
4500.
210700.
400200.
4000.
3400.
7000.
46000.
207500.
133250.
301490.
11400.
904200.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

4, 500. 00 4500
20, 000. 00 20000
6, 000. 00 18000
5, 000. 00 20000
75. 00 7500
2, 000. 00 10000
15, 000. 00 15000
95, 000. 00 95000
1.50 26850.
85. 00 473450.
375. 00 15750.
18. 00 100260.
175. 00 4900.
10. 00 180.
80. 00 2400.
25.00 48750.
50. 00 79000.
.28 1372.
. 28 3640.
1.15 5163.
300. 00 900.
500. 00 5500.
1, 200. 00 3600.
60. 00 9000.
150. 00 24000.
75. 00 1425.
2,500. 00 12500.
5, 000. 00 5000.
33. 00 198660.
110. 00 382800.
4, 000. 00 4000.
450. 00 3600.
10, 000. 00 10000.
45. 00 41400.
66. 00 273900.
375. 00 243750.
82. 00 338660.
702. 00 8424.
475. 00 627000.

Bl D245
PAGE 9
05/ 08/ 06
FI FTH
Bl D AMOUNT
4, 500. 00 4500
84, 000. 00 84000
7, 000. 00 21000
4,000. 00 16000
60. 00 6000
1, 500. 00 7500
21, 000. 00 21000.
330, 000. 00 330000.
2.10 37590.
38. 00 211660.
300. 00 12600.
15. 00 83550.
100. 00 2800.
17. 00 306.
27.00 810.
27.00 52650.
27.00 42660.
.45 2205.
.45 5850.
1.65 7408.
220. 00 660.
239. 00 2629.
1, 500. 00 4500.
20. 00 3000.
155. 00 24800.
330. 00 6270.
2,500. 00 12500.
5, 000. 00 5000.
49. 00 294980.
100. 00 348000.
4, 000. 00 4000.
525. 00 4200.
15, 000. 00 15000.
37.00 34040.
55. 00 228250.
315. 00 204750.
96. 00 396480.
700. 00 8400.
350. 00 462000.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64

65
TOT

08- 0C1804

08- SBD- 215
05/ 04/ 06
SECOND
Bl D AMOUNT

3.00 4050. 00
5.50 9900. 00
5, 000. 00 70500. 00
25.00 1375. 00
545. 00 1635. 00
5.00 42250. 00
320. 00 137600. 00
300. 00 84000. 00
1, 000. 00 2100. 00
2.50 6550. 00
75. 00 900. 00
145. 00 5075. 00
655. 00 3930. 00
350. 00 38500. 00
220. 00 475200. 00
800. 00 184000. 00
6. 00 1080. 00
1.55 27745. 00
2.20 9878. 00
37, 250. 00 37250. 00
26, 950. 00 26950. 00
35, 650. 00 35650. 00
22, 000. 00 22000. 00
37, 550. 00 37550. 00
55, 800. 00 55800. 00
480, 468. 00 480468. 00
4,808, 224. 70

SUMMARY OF REMA/
THI RD
Bl D AMOUNT

15. 00 20250. 00

29. 00 52200. 00

2, 800. 00 39480. 00

25.00 1375. 00

550. 00 1650. 00

8. 90 75205. 00

250. 00 107500. 00

300. 00 84000. 00

1, 600. 00 3360. 00

5.00 13100. 00

50. 00 600. 00

150. 00 5250. 00

660. 00 3960. 00

170. 00 18700. 00

285. 00 615600. 00

580. 00 133400. 00

8. 00 1440. 00

1.00 17900. 00

1.80 8082. 00

35, 000. 00 35000. 00

25, 000. 00 25000. 00

30, 000. 00 30000. 00

20, 000. 00 20000. 00

35, 000. 00 35000. 00

50, 000. 00 50000. 00

522, 000. 00 522000. 00

5,342, 757. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT
15. 00 20250. 00
16. 00 28800. 00
9, 000. 00 126900. 00
25.00 1375. 00
600. 00 1800. 00
9. 00 76050. 00
550. 00 236500. 00
400. 00 112000. 00
2, 000. 00 4200. 00
2.00 5240. 00
175. 00 2100. 00
155. 00 5425. 00
700. 00 4200. 00
240. 00 26400. 00
265. 00 572400. 00
1, 610. 00 370300. 00
40. 00 7200. 00
1.15 20585. 00
1.75 7857. 50
39, 500. 00 39500. 00
39, 500. 00 39500. 00
38, 000. 00 38000. 00
24, 000. 00 24000. 00
39, 000. 00 39000. 00
58, 000. 00 58000. 00
500, 000. 00 500000. 00
5,513, 417. 00

Bl D245
PAGE 10
05/ 08/ 06
FI FTH
Bl D AMOUNT
24. 00 32400. 00
33. 00 59400. 00
3, 500. 00 49350. 00
25.00 1375. 00
545. 00 1635. 00
24.50 207025. 00
325. 00 139750. 00
425. 00 119000. 00
3, 000. 00 6300. 00
2.00 5240. 00
85. 00 1020. 00
150. 00 5250. 00
675. 00 4050. 00
320. 00 35200. 00
385. 00 831600. 00
1, 800. 00 414000. 00
50. 00 9000. 00
1.60 28640. 00
2.40 10776. 00
45, 000. 00 45000. 00
45, 000. 00 45000. 00
45, 000. 00 45000. 00
45, 000. 00 45000. 00
45, 000. 00 45000. 00
70, 000. 00 70000. 00
580, 000. 00 580000. 00
5, 845, 559. 50



